

# OFFICE OF THE NOTIFIED AREA COUNCIL, REDHAKHOL

## 'e' Procurement NOTICE.

No. 36 / NAC Dt. 14.01.2020

Bid identification No. RDL NAC -5/ 2019-20

Tender ID- 2020\_ORULB\_58988

1. Executive Officer, NAC, Redhakhhol invites Percentage rate tenders through e-procurement for Construction of work details as per table. The bid should be submitted on-line in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) by eligible class of contractors of Government of Odisha or of equivalent class of other **State Government / Railways / CPWD / MES./ULB Registered Contractor**. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered bidders of outside Odisha, can also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of the State Government before award of the work.

Sl. No	Name of the work.	Estimated Cost including GST Rs	E.M.D. Rs	Class of contractor.	Tender Paper cost	period of completion.
1	2	3	4	5	6	7
1	Construction of Culvert and drain at Kelakata near Kanhei House in ward No 1	110000	1%	C& D	600	30days
2	Construction of retaining wall near Kelakata School in ward No 01	110000	1%	C& D	600	30days
3	Repairing of C.C road from Sundhimunda Saraswati Sishu Mandir in ward No 2	219000	1%	C& D	2000	30days
4	Const. of culvert near Ambedkar Statue in ward No 3	109000	1%	C& D	600	30days
5	Construciton of drain near Binod Mahananda House in ward No 3	110000	1%	C& D	600	30days
6	Construction of C.C road Nrusingha House to Brahma House in ward No 05	50000	1%	C& D	400	30days
7	Construction of C.C road at Canal road Kelakata in ward No 01	117300	1%	C& D	600	30days
8	Construction of drain at Kelakata village in ward No 1	117300	1%	C& D	600	30days
9	Constuction of cover slab Hrushi House to Bulu House in ward No 4	200000	1%	C& D	2000	30days
10	Construction and Repairing of road from Bisu Maharana House to Padhi House in ward No 4	100100	1%	C& D	600	30days
11	Construction of C.C road at Podabalanda from Nilambara Pradhan House to Prasanta Behera House and drain slab in ward No 5	200000	1%	C& D	2000	30days
12	Construction of C.C road Sudra Rana House to Mustak House near Petrol Pump front gali in ward No 6	300000	1%	C& D	2000	30days

13	Construction of drain from Sabita House to Dhubatutha Khandadhip in ward No 7	300000	1%	C& D	2000	30days
14	Construction of C.C road from Mahapatra Sir House to Karuna Behera House in ward No 8	200000	1%	C& D	2000	30days
15	Construction of C.C road from Ghos House near Anganwadi House at Ganeshnagar in ward No 8	100100	1%	C& D	600	30days
16	Construction of C.C road at Jharapara from Thakurani Mandir to jore in ward No 9	250100	1%	C& D	2000	30days
17	Construction of C.C road from Dash House to Bilei House in ward No 9	250000	1%	C& D	2000	30days
18	Repairing of C.C road from Khetra House to Khilari House at Dimirikuda in ward No 10	258700	1%	C& D	2000	30days
19	Construction of C.C road from Pada House to Bhikari Panda House in ward No 11	300000	1%	C& D	2000	30days
20	Repair of C.C road from Pramod House to Ketu House in ward No 12	200000	1%	C& D	2000	30days
21	Repair of C.C road from Tarini Mandir to Mohapatra House in ward No 12	100000	1%	C& D	600	30days
22	Construction of C.C road at Krushna House to Canal in ward No 12	100100	1%	C& D	600	30days
23	Const of step near Ram saran Agrawal House in ward No 13	200000	1%	C& D	2000	30days
24	Repair & Restoration of C.C road from Kadam Bandha to Bahadur colony road in ward No 13	100100	1%	C& D	600	30days
25	Repairing of C.C road from PWD road to Dutia gali inward No 2	132200	1%	C& D	600	30days
26	Construction of Retaining/Boundary wall of C.C near Sarawati Sishu Mandir in ward No 2	132000	1%	C& D	600	30days
27	Construction of shed near Sani Mandir in ward No 3	114200	1%	C& D	600	30days
28	Improvement of drain DFO Rest House in ward No 4	132000	1%	C& D	600	30days
29	Construction of C.C road from Basanta Mahananda House to Susanta Nag House at Khandadhip Madhusudanpada in ward No 7	132000	1%	C& D	600	30days
30	Construction of C.C road at Podabalanda PWD road to Jangya ghara in ward No 5	190000	1%	C& D	600	30days
31	Construction of C.C road at Netra Kisan House to Bhadra Jani House near Petrol Pump Dhipasahi in ward No 6	190000	1%	C& D	600	30days
32	Construction of drain from Babula Biswal House to Arun Purohit House at Khandadhip in ward No 7	132200	1%	C& D	600	30days



33	Construction of C.C road near Jangya Mandap at Nuasahi inward No 8	190000	1%	C& D	400	30days
34	Construction of drain near Dibakara Bahidar House in ward No 03	91400	1%	C& D	400	30days
35	Repairing of C.C road in front of Gudighara at Dimirikuda in ward No 10	91400	1%	C& D	400	30days
36	Repair & Resto. of C.C road from Budhadeb Behera House to Bhagabata Pradhan House in ward No 11	91400	1%	C& D	400	30days
37	Construction of C.C road from Medical Quarter to Pond in ward No 12	91400	1%	C& D	400	30days
38	Construction of C.C road at Sahoo House to Ganesh House in ward No 6	91400	1%	C& D	400	30days
39	Construction of drain & Culvert at Kendukata Near Madhu in ward No 1	97385	1%	C& D	400	30days
40	Construction of C.C road from Patulipali to Badalajahi in ward No 2	97385	1%	C& D	400	30days
41	Construction of C.C road near Siva Mandir in w No 3	97385	1%	C& D	400	30days
42	Construction of C.C road near Police station in ward No 4	97385	1%	C& D	400	30days
43	Const of C.C road from Jangya Mandap to Kalyan Mandap at Podabalanda in ward No 5	48690	1%	C& D	400	30days
44	Construction drain slab at Podabalanda Harijansahi near Mundi tree in ward No 5	48690	1%	C& D	400	30days
45	Repair & Restoration of road from NH 55 to Krushna Das House in ward No 6 (near petrol pump)	97385	1%	C& D	400	30days
46	Construction of C.C road from Late Mahadev House to late Bira Mohanty house at Khandadhip Talisahi in ward No 7	97385	1%	C& D	400	30days
47	Repairing of road from Lukapali chowk to Hrudananda Dehury House at Lukapali in ward No 08	97385	1%	C& D	400	30days
48	Construction of C.C road from Sudhir House to Kerandijore in ward No 9	97385	1%	C& D	400	30days
49	Construction of C.C road from Ranjit House to Mina farm in ward No 10	97385	1%	C& D	400	30days
50	Construction of C.C road from Dillip Dehury House towards Eco park in ward No 11	97385	1%	C& D	400	30days
51	Repairing of C.C road at Womens college backside road in ward No 12	97385	1%	C& D	400	30days
52	Construction of C.C road in front of Durga Mandap in ward No 13	97385	1%	C& D	400	30days



53	Construction of C.C road at Purunagarh Nuasahi near Aji House in ward No 01	94868	1%	C& D	400	30days
54	Construction of C.C road in front of Durga Mandap in ward No 13	172535	1%	C& D	600	30days
55	Construction of C.C road from Patulipali canal to Rangiatikra road in ward No 2	73000	1%	C& D	400	30days
56	Repair & Restoration of C.C road from PWD road towards Patulipali in w No 03	73000	1%	C& D	400	30days
57	Construction of C.C road near Police station side gali in ward No 4	73000	1%	C& D	400	30days
58	Construction of C.C road at Podabalanda Diti House to Nilamani House in ward No 5	73000	1%	C& D	400	30days
59	Construction of Culvert at Kerandijore road in w No 09	73189	1%	C& D	400	30days
60	Construction of Drain from Ainthu Mallik House to Rashmi Menduli House at Khandadhip in ward No 7	73000	1%	C& D	400	30days
61	Const. of drain from Indramani House to Nuasahi chowk at Nuasahi in ward No 8	73000	1%	C& D	400	30days
62	Construction of C.C road from Bipin Kumura House to Gaya Behera House at Dehuryasahi in ward No 11	73000	1%	C& D	400	30days
63	Construction of C.C road from Ratha House to Baikuntha House in ward No 12	73000	1%	C& D	400	30days
64	Construction of C.C road at Churchpada in ward No 10	73000	1%	C& D	400	30days
65	Construction of C.C road near Ram Mandir in w No 13	73189	1%	C& D	400	30days
66	Construction of Community Centre at Bhaluchua at ward No 06	200000	1%	C& D	2000	45days
67	Construction of Community Toilet ( 4 seater) at ward No 10 near Pagabagicha	400000	1%	C& D	2000	45days

2. E.M.D. required. : As per column-4 of Table in shape of Banker's Cheque/ Demand draft /TDR from any Nationalized scheduled Bank duly pledged in favour of Executive Officer NAC, Redhakhhol. The scan copy of the EMD shall be uploaded & physically the EMD shall be dropped in the Office of the Executive Officer, NAC, Redhakhhol. by **01.02.2020 up to 11:00 AM** in the box kept for dropping of EMD indicating name of agency on the cover of the sealed envelope.

3. Cost of tender paper. : As per Column-6 of Table (Non-refundable) only in shape of D.D. in favour of Executive Officer, NAC, Redhakhhol against the work as per Table. The scan copy of the paper cost shall be uploaded & the D.D./B.C shall be dropped in the Office of the Executive Officer, NAC, Redhakhhol. by towards paper cost, **01.02.2020 up to 11:00 AM** in the box kept for DD indicating name of agency on the cover of the sealed envelope .

4. Mode of Submission of tender. : Tender should be submitted online in [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

5. Period of availability of tenders online / Date of time of bidding online / Date of opening of tender papers.: The details are as follows.

1. **Date & time of availability of bid documents in the portal : From 2.00 p.m of 16.01.2020.**
2. **Last date/Time of received of Bids in portal : 18.00 hours of dt. 29.01.2020**
3. **Date & time of opening of Bid : 11.00 hours of dt. 01.02.2020.**



6. Bid documents consisting of qualification information and eligibility criteria of bidders, plans, specifications, drawings & the schedule of quantities of the various classes of work is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

7. The bid for the work shall remain open for acceptance for a period of ninety days from the last date of receipt of bids. If any Bidder / Tenderer withdraws his bid / tender before the said period or makes any modifications in the terms and conditions of the bid, the said earnest money shall stand forfeited.

**8. 1.(Amendment to para-3.5.5 (V) of Note-II OPWD code,Vol-I by Modification. Letter No-14299/03.10.2017**

Note:- Additional performance Security will be deposited after finalization of tender who is the selected first lowest bidder of the tender. The bidder when the bid amount is less than the estimated cost put to tender. The selected bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount (Estimated Cost-Tender Cost) as Additional Performance Security in shape of Demand Draft/Bankers Cheque pledged in favour of the Executive Officer ,NAC, Redhakhol within 7 days . Otherwise the first lowest selected bidder will be rejected & give a preference to the Second lowest .

9. Other details can be seen in the bidding documents, which is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

12. Tenderer represented through power of attorney holder should ensure that the power of attorney is duly signed and identified through an affidavit from first class Magistrate containing the photograph of both the license holder and the person to whom the power of attorney is given unless the tender will be considered for rejection.

10. If the office happens to be closed due to subsequent declaration as holidays by Government or local authority on the date of opening as specified above, tenders will be opened on the next working day at the same specified time and venue.

11. The successful tenderer should produce all the original documents at the time opening of tender for verification.

**12. Exemption of EMD.**

Engineers contractors intending to avail E.M.D. exemption have to submit an affidavit to the effect that they have not participated in three tenders with exemption of EMD in the current financial year and they have to produce their original license at the time of opening of the tender failing which their tenders will be treated as invalid/non-responsive.

13. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.

**14.The Tenderers whose works are pending in abnormal delay beyond the agreement period for more than two works during last two financial years will not be eligible to participate in this tender. The tenders of such tenderer will be rejected by the Competent Authority.**

ii)The Contractors those who have Participate the tender but not deposited the Tender Paper Cost & E.M.D they will not participate in the tender to be invited .If they will participate in the tender their tender will be stands cancelled.

**iii) AMENDMENT TO APPENDIX -IX-,CLAUSE -36 OPWD CODE,VOL-BY INCLUSION**

**Clause No-36 if the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids .but if more than one bid is quoted at 14.99% (Decimals up to number will be taken for all practical purpose) less than the estimate cost, the tender accepting authority will finalize the tender through a transparent lottery system ,where all bidders/their authorized representatives , the concerned Executive Enginner & DAO will remain present.**

iv) If more than one bid is quoted at same percentage (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender will be finalized thurgh a trasparent lottery system.

15. The above tender has been invited including GST.

N:B: (i) As per Govt. in H&UD Deptt. Letter No.3863/HUD dt.28.1.2013 if the Single Tender received from the Contractor will be Cancelled .

(i) At the time of opening of Tender on dated 23.07.2019 the Internet arise the problem the tender will be open on next day.

(ii) If all the tender work will be not completed within fixed period mention in the tender schedule the work agreement and work order automatically canceled.

Signature of Tenderer

Executive officer  
NAC, Redhakhol



**Memo No. 37**      **Date.**    **14.01.2020**

Copy Submitted to the Collector, Sambalpur / P.D, DUDA, Sambalpur / Executive Engineer, PHED-cum-ILW, Sambalpur for information and necessary action .They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol

**Memo No. 38**      **Date.**    **14.01.2020**

Copy Submitted to Sub-Collector , Rairakhol / Tahasildar ,Rairakhol / Asst. Executive Engineer (R&B), Sambalpur / Asst. Executive Engineer (R.D), Sambalpur / Asst. Executive Engineer, RWSS ,Rairakhol / Asst. Executive Engineer P.H.D. Rairakhol for information and necessary action. They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol

**Memo No. 39**      **Date.**    **14.01.2020**

Copy forwarded to the N.I.C, Sambalpur for information and necessary action with a request to publish the same in NIC website for wide publication.

  
Executive Officer  
NAC, Redhakhol

**Memo No. 40**      **Date.**    **14.01.2020**

Copy forwarded to the Advertising Manager The Prameya, Sambalpur/ The Dharitri, Sambalpur to publish the following matter on or before **16.01.2020** in their news paper for one day at a minimum cost & submit one copy of publication in for reference & copy in duplicate along with the bill within 7 days for payment.

  
Executive Officer  
NAC, Redhakhol