

**OFFICE OF THE NOTIFIED AREA COUNCIL, REDHAKHOL**  
**'e' Procurement NOTICE.**

**No. 614 / NAC Dt. 03.04.2022**

**Bid identification No. RDL NAC – 1/2023-24**

**Tender ID- 2023\_ORULB\_87428**

1. Executive Officer, NAC, Redhakhol invites Percentage rate tenders through e-procurement for Construction of work details as per table. The bid should be submitted on-line in the website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in) by eligible class of contractors of Government of Odisha or of equivalent class of other **State Government / Railways / CPWD / MES./ULB Registered Contractor**. The bidders should have the necessary Portal Enrolment (with his own Digital Signature Certificate). The registered bidders of outside Odisha, can also participate in this process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with the appropriate authority of the State Government before award of the work.

Sl. No	Name of the work.	Estimated Cost (Excluding GST)	E.M.D. Rs	Class of contractor.	Tender paper cost	period of completion.
1	2	3	4	5	6	7
1	Construction of Multi colour Interlocking Pavor Block Road from Kendukata chowk towards Prasanna Pradhan House in w No 01	847699	8477	D & C	4000	Two months
2	Repairing of road with Multi colour Interlocking Pavor Block Road from Salesingh Chowk towards Canal in w No 02	847699	8477	D & C	4000	Two months
3	Construction of Multi colour Interlocking Pavor Block Road at Chatuni from NH 55 towards Bhagirathi Khala in ward No 06	847699	8477	D & C	4000	Two months
4	Repairing of Road with Construction of Multi colour Interlocking Pavor Block Road from Amaresh Menduli House towards Khandadhip UP School in ward No 07	847699	8477	D & C	4000	Two months
5	Construction of Multi colour Interlocking Pavor Block Road from NH 153(B) towards Salesingh chowk in ward No 04	180230	1802	D & C	600	Two months
6	Construction of Multi colour Interlocking Pavor Block Road from NH 153(B) towards RD road via Telephone Exchange in ward No 04	572105	5721	D & C	4000	Two months
7	Development of road of Kuhi chowk in front of School at Kuhi in ward No 05	314620	3146	D & C	2000	Two months
8	Construction of Multi colour Interlocking Pavor Block Road from PWD road towards Brahma Panda House and Bishnu House in ward No 05	104625	1046	D & C	600	Two months
9	Construction of Multi colour Interlocking Pavor Block Road towards Upendra House in ward No 05	158462	1585	D & C	600	Two months
10	Construction of Multi colour Interlocking Pavor Block Road Kuhi Main road towards Sarat House in ward No 05	269919	2699	D & C	2000	Two months
11	Construction of Multi colour Interlocking Pavor Block Road from Saraswati Sishu Mandir Gate towards Community Centre at Sundhimunda in ward No 02	348769	3488	D & C	2000	Two months
12	Construction of Multi colour Interlocking Pavor Block Road from NH 153(B) towards Kulisahi in ward No 04	94764	948	D & C	400	Two months
13	Construction of Drain at LIC colony from Pankajini Behera House towards Umakanta Pandey House in ward No 12	20736	207	D & C	400	Two months
14	Construction of Multi colour Interlocking Pavor Block Road from Saroj House towards Karuna Behera House in ward No 08	556859	5569	D & C	4000	Two months
15	Construction of Multi colour Interlocking Pavor Block Road from Panchakhandasahi culvert to Lakhanpur in ward No 10	580815	5808	D & C	4000	Two months
16	Construction of Multi colour Interlocking Pavor Block Road from NH 55 Dakhya Dhaba towards Jugal Sir House at Dehuryasahi in ward No 11	180617	1806	D & C	600	Two months
17	Construction of Multi colour Interlocking Pavor Block Road from NH 55 towards Pulia Pradhan House at Kurumtikra in ward No 11	510215	5102	D & C	4000	Two months



18	Construction of Multi colour Interlocking Pavor Block Road from main road towards Guna Babu House in ward No 08	132093	1321	D & C	600	Two months
19	Construction of Multi colour Interlocking Pavor Block Road from NH 153(B) towards Dillip House at Pagabagicha in ward No 10	267033	2670	D & C	2000	Two months
20	Construction of Multi colour Interlocking Pavor Block Road from Salesingh Anganwadi Centre towards Pradip Mahananda House in w No 02	170157	1702	D & C	600	Two months
21	Repairing of step at Saraghata, making approach road with Multi colour Interlocking Pavor Block Road and const. of mini check dam cum pathway from saraghata jore in ward No 03	847229	8472	D & C	4000	Two months
22	Construction of Multi colour Interlocking Pavor Block Road from NH 55 towards Anganwadi at Biswanathpur in ward No 06	170157	1702	D & C	600	Two months
23	Construction of Multi colour Interlocking Pavor Block Road at Nuasahi towards Nanda Babu House in ward No 08	158384	1584	C & B	600	Two months
24	Construction of Multi colour Interlocking Pavor Block Road from ICDS office towards Purandar Podha House in ward No 08	170157	1702	D & C	600	Two months
25	Construction of RCC Hume pipe Culvert from Samukanagar towards Ganeshnagar in ward No 09	847961	8480	D & C	4000	Two months
26	Construction of Multi colour Interlocking Pavor Block Road at Kurumtikra from Urban Health Centre towards Transformer in ward No 11	158462	1585	D & C	600	Two months
27	Repairing of road with Multi colour Interlocking Pavor Block Road from Royal Club towards Rajbati chowk in ward No 13	847457	8475	D & C	4000	Two months
28	Repairing of road with Multi colour Interlocking Pavor Block Road from Raj House towards Kani Bandha in ward No 12	484909	4849	D & C	2000	Two months
29	Repairing of road with Multi colour Interlocking Pavor Block Road from LIC colony road towards Womens college in ward No 12	341194	3412	D & C	2000	Two months
30	Construction of Approach Road to testing, commissioning & trial run of septage treatment facilities from Satya Raul towards SeTP for Redhakhol town in Sambalpur District.	1271800	12718	D & C	6000	Two months
31	Construction of Approach Road to testing, commissioning & trial run of septage treatment facilities from Nh-55 towards Anama Dehury house for Redhakhol town in Sambalpur District.	1271800	12718	D & C	6000	Two months
32	Const. of C C road (Pavor Block) near Ram Mandir WNo-13	254303	2543	D & C	2000	Two months
33	Const. of C C road (Pavor Block)at Jharapada village Jharapada Ward No. 9	169878	1699	D & C	600	Two months
34	Repairing of PRIMARY Schools (Kuhi PS, Podabalanda PS, Khandadhip PS, Bindhyabasini PS, Dehursahi PS, Patulipai PS, Kalindar PS, Dimirikuda PS) at Redhakhol	629058	6291	D & C	4000	Two months
35	Power supply to Street Light load station chowk to Kendukata village, Redhakhol NAC	214694	2147	MV / HT License issued by ELBO Or Register Suppliers / Manufactures	2000	Two months

2. E.M.D. required. : As per column-4 of Table in shape of Banker's Cheque/ Demand draft /TDR from any Nationalized scheduled Bank duly pledged in favour of Executive Officer NAC, Redhakhol. The scan copy of the EMD shall be uploaded & physically the EMD shall be dropped in the Office of the Executive Officer, NAC, Redhakhol. by **19.04.2023 up to 11:00 AM** in the box kept for dropping of EMD indicating name of agency on the cover of the sealed envelope.

3. Cost of tender paper. : As per Column-6 of Table (Non-refundable) only in shape of D.D. in favour of Executive Officer, NAC, Redhakhol against the work as per Table. The scan copy of the paper cost shall be uploaded & the D.D./B.C shall be dropped in the Office of the Executive Officer, NAC, Redhakhol. by towards paper cost, **19.04.2023 up to 11:00 AM** in the box kept for DD indicating name of agency on the cover of the sealed envelope .

4. Mode of Submission of tender. : Tender should be submitted online in [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)



5. Period of availability of tenders online / Date of time of bidding online / Date of opening of tender papers.: The details are as follows.

1. **Date & time of availability of bid documents in the portal : From 10.00 a.m of 04.04.2023.**

2. **Last date/Time of received of Bids in portal : 18.00 hours of dt.18.04.2023**

3. **Date & time of opening of Bid : 11.30 hours of dt 19.04.2023.**

6. Bid documents consisting of qualification information and eligibility criteria of bidders, plans, specifications, drawings & the schedule of quantities of the various classes of work is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

7. The bid for the work shall remain open for acceptance for a period of ninety days from the last date of receipt of bids. If any Bidder / Tenderer withdraws his bid / tender before the said period or makes any modifications in the terms and conditions of the bid, action will be taken.

8. **1.(Amendment to para-3.5.5 (V) of Note-II OPWD code,Vol-I by Modification. Letter No-14299/03.10.2017**

Note:- Additional performance Security will be deposited after finalization of tender who is the selected first lowest bidder of the tender. The bidder when the bid amount is less than the estimated cost put to tender. The selected bidders who have quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount (Estimated Cost-Tender Cost) as Additional Performance Security in shape of Demand Draft/Bankers Cheque pledged in favour of the Executive Officer ,NAC, Redhakhol within 7 days . Otherwise the first lowest selected bidder will be rejected & give a preference to the Second lowest .

Consequent upon modification of codal provision in Works Department, Odisha, Office Memorandum No.14459/W, Dated 20.09.2018 & Amendment issued vide Office Memorandum No.4559/W, Dated. 05.04.2021, the following table is applicable in connection with deposit of Additional Performance security.

Sl. No	Range of Difference between the estimated cost put to tender and Bid amount	Additional Performance Security to be deposited by the successful bidder
1	Below 5%	No Additional Performance Security
2	From 5% and above and below 10%	50% of (Difference between estimated cost put to tender and Bid Amount)
3	From 10% and above	150% of (Difference between estimated cost put to tender and Bid Amount)

9. Other details can be seen in the bidding documents, which is available in website [www.tendersorissa.gov.in](http://www.tendersorissa.gov.in)

10. If the office happens to be closed due to subsequent declaration as holidays by Government or local authority on the date of opening as specified above, tenders will be opened on the next working day at the same specified time and venue.

11. The successful tenderer should produce all the original documents at the time opening of tender for verification. Tenderer represented through power of attorney holder should ensure that the power of attorney is duly signed and identified through an affidavit from first class Magistrate containing the photograph of both the license holder and the person to whom the power of attorney is given unless the tender will be considered for rejection.

12. **Exemption of EMD.**

Engineers contractors intending to avail E.M.D. exemption have to submit an affidavit to the effect that they have not participated in three tenders with exemption of EMD in the current financial year and they have to produce their original license at the time of opening of the tender failing which their tenders will be treated as invalid/non-responsive.

13. Authority reserves the right to reject any or all the tenders without assigning any reasons thereof.

14. **The Tenderers whose works are pending in abnormal delay beyond the agreement period during last financial years will not be eligible to participate in this tender. The tenders of such tenderer will be rejected by the Competent Authority.**

ii) **The Contractors those who have Participate the tender but not deposited the Tender Paper Cost & E.M.D they will not participate in the tender to be invited .If they will participate in the tender their tender will be stands cancelled.**

iii) **AMENDMENT TO APPENDIX -IX-,CLAUSE -36 OPWD CODE,VOL-BY INCLUSION**

Clause No-36 if the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids .but if more than one bid is quoted at 14.99% (Decimals up to two number will be taken for all practical purpose) less than the estimate cost, the tender accepting authority will finalize the tender through a transparent lottery system ,where all bidders/their authorized representatives , the concerned Executive Engineer & DAO will remain present.

iv) If more than one bid is quoted at same percentage (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender will be finalized through a transparent lottery system.

15. **The above tender has been invited excluding GST.**


N:B: (i) **As per Govt. in H&UD Deptt. Letter No.3863/HUD dt.28.1.2013 if the Single Tender received from the Contractor will be Cancelled.**

(i) **At the time of opening of Tender on dated 19.04.2023 the Internet arise the problem the tender will be open on next day.**




(ii) If all the tender work will be not completed within fixed period mention in the tender schedule the work agreement and work order automatically canceled.

Signature of Tenderer

  
Executive officer  
NAC, Redhakhol


Memo No. 615 Date. 03.04.2023.

Copy Submitted to the Collector, Sambalpur / P.D, DUDA, Sambalpur / Addl. Chief Engineer, PH Division-cum-ILW, Sambalpur for information and necessary action .They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol

Memo No. 616 Date. 03.04.2023.

Copy Submitted to Sub-Collector , Rairakhol / Tahasildar ,Rairakhol / Asst. Executive Engineer (R&B), Sambalpur / Asst. Executive Engineer (R.D), Sambalpur / Asst. Executive Engineer, RWSS ,Rairakhol / Asst. Executive Engineer P.H.D. Rairakhol for information and necessary action. They are requested to publish the same in their Office Notice Board for wide publication.

  
Executive Officer  
NAC, Redhakhol


Memo No. 617 Date. 03.04.2023.

Copy forwarded to the N.I.C, Sambalpur for information and necessary action with a request to publish the same in NIC website for wide publication.

  
Executive Officer  
NAC, Redhakhol

Memo No. 618 Date. 03.04.2023.

Copy forwarded to the NAC website and office notice board for wide publication of the notice.

  
Executive Officer  
NAC, Redhakhol

Memo No. 619 Date. 03.04.2023.

Copy submitted to ipr.advt@gmail.com with a request to publish the matter in two odia daily News Paper in one issue as per the prescribed I & PR rate and submit bills in duplicate along with publication of paper for payment.

  
Executive Officer  
NAC, Redhakhol